

Contract J06094D01, Engineering Services – Feeder Cable and Switchboard Replacements at Jones Island Water Reclamation Facility



Procurement & S/W/MBE Summary Information

Contract # J06094D01 **Cost Center:** ENG

Engineering Services - Feeder Cabler and Switchboard Replacements at Jones Island Water Reclamation Facility

PROPOSAL SUMMARY

Proposal Receipt Date: 6/18/2024

	Total	SWMBE	Local		
# of Proposals	4	0	4		
# with Compensation Opened	1	0	1		
Proposals (listed by rank)	Negotiated Price	Compensation Opened?	% Sub	% SWMBE	
	<i>Submitted Price</i>				
Donohue & Associates, Inc. Milwaukee, WI 53202	\$1,102,156.00	Y	22.0%	22.0%	
	<i>\$1,102,156.00</i>				
TYLin / Greeley and Hansen Water Solutions Milwaukee, WI 53202	-	N	20.5%	20.5%	
	-				
Arcadis U.S., Inc. Milwaukee, WI 53202	-	N	31.0%	26.0%	
	-				
CDM Smith Milwaukee, WI 53204	-	N	20.0%	20.0%	
	-				

SUBCONSULTANT INFORMATION

Type	Subconsultant Name	Type of Work	%	Amount
MBE	Oneida Total Integrated Enterprises Milwaukee, WI 53222	Engineering services	8.9%	\$98,360.00
MBE	Zoe Engineering Milwaukee, WI 53222	Engineering services	2.7%	\$29,380.00
WBE	Penne Wilson Consulting Sturgeon Bay, WI 54235	Technical writing services	0.9%	\$10,176.00
SBE	Automation Service & Design Mequon, WI 53092	I&C services	9.5%	\$104,430.00

ECONOMIC DEVELOPMENT ELEMENTS

Local Office Preference? Y
 RISE Intern Utilization? N

OUTREACH INFORMATION

The Procurement team performed the following outreach: advertised in the Daily Reporter, sent an e-mail notification to all registered firms in the General & Professional Services category, sent targeted e-mails to potential proposers, sent targeted e-mails to SWMBE firms, and notified the various local chambers of commerce. The proposal opportunity is also publicly accessible from the MMSD website and Bonfire, the portal used to post RFPs. Bonfire also performs outreach to its users when an RFP is posted.

Document Takers:

Applied Technologies Inc. (SBE), Arcadis, Automation Service and Design (SBE), Bloom Companies (MBE), CDM Smith, Donohue & Associates, Fusion Integrated Solutions (MBE), Greeley and Hansen, Gtech, L&R Engineering Services (SBE), MSA Professional Services, Oneida Total Integrated Enterprises (MBE), Ruekert & Mielke (SBE)

If no or low S/W/MBE participation, explain why:

n/a

Additional Comments:

n/a

AWARDEE INFORMATION

Company: Donohue & Associates, Inc.
 Contact Person: Michael Stohl
 Phone Number: (920) 803-7345
 E-mail Address: mstohl@donohue-associates.com

EEO DATA

3311 Weeden Creek Road
 Location: Sheboygan, WI 53081

Total # of Employees 140

	<u>Total</u>	<u>%</u>
Minorities	<u>11</u>	<u>7.9%</u>
Asian	<u>5</u>	<u>3.6%</u>
Black/African American	<u>5</u>	<u>3.6%</u>
Hispanic or Latino	<u>1</u>	<u>0.7%</u>
Native American	<u>0</u>	<u>0.0%</u>
Other Minority	<u>0</u>	<u>0.0%</u>

	<u>Total</u>	<u>%</u>
Females	<u>39</u>	<u>27.9%</u>
Asian	<u>5</u>	<u>3.6%</u>
Black/African American	<u>0</u>	<u>0.0%</u>
Hispanic or Latino	<u>0</u>	<u>0.0%</u>
Native American	<u>0</u>	<u>0.0%</u>
Other Minority	<u>0</u>	<u>0.0%</u>

Labor Market Availability - Minorities 26.0%

Labor Market Availability - Females 48.0%

PRIME PERFORMANCE HISTORY - S/W/MBE COMPLIANCE

Contract Title	Start Date	Percent Complete	Contract Value	Proposed SWMBE %	SWMBE Actuals %
I03008D01 - CSO102 Rehab	6/26/2019	100%	\$203,583.12	39%	24%
J01013D01 - ES Prelim Treatment Electrical Upgrade	3/19/2019	88%	\$629,882.00	22%	17%
J01021D01 - Grit Removal System Improvements	12/18/2018	100%	\$189,120.86	23%	21%
J02015D01 - ES – JI Aeration Basin Concrete Rehab	4/14/2020	79%	\$303,332.00	30%	25%
J04037D01 - Thickened Sludge Impr Design	8/24/2021	71%	\$241,914.00	35%	41%
J04076D01 - ES – Compressed Air System Improvements at JI WRF	11/1/2022	50%	\$466,034.00	21%	26%
J06057D01 - RAS VFDs Replacement Design	6/7/2013	100%	\$331,059.00	19%	19%
J06082D01 - ES, JI WRF Flood Resiliency Improvements	8/17/2021	88%	\$210,891.00	26%	23%
M03110P01 - Planning Services – NFPA 820, Standard for Fire Protection	12/6/2021	91%	\$370,716.00	25%	24%
P-2786 - On-Call ES, Asset Mgmt Eng Alternatives Analysis	2/15/2019	100%	\$90,000.00	20%	0%
P01005D01 - ES, ISS Improvements Project	5/25/2016	94%	\$1,862,394.00	43%	38%
P01006D01 - ES - Interplant Solids Replacement at SSWRF	2/25/2019	100%	\$348,863.00	29%	40%
S02008D01 - ES, SS WRF Capacity Improvements	10/7/2016	90%	\$581,264.00	17%	9%
S02017D01 - Blower Branch Pipe Replacement at the SSWRF	5/5/2023	51%	\$294,429.00	21%	28%
S02018D01 Engineering Svcs - RAS Pump Replacement @SSWRF	5/18/2022	67%	\$425,010.00	27%	36%
S06047E01 Prelim Eng. - Relay Coordination & Generator/Switchgear Controls Evaluation	2/28/2022	74%	\$148,755.00	21%	16%
TS-2636 - Professional Services - Creation of Conveyance O&M Manual	12/1/2016	100%	\$518,450.00	13%	24%
TS-2638 - On-Call Eng. Svcs. for WRF	12/5/2016	100%	\$443,218.92	20%	26%
TS-2667 - General On-Call ES for WRF	11/21/2019	81%	\$761,880.00	22%	20%
TS-2684 - On-call Eng. Svcs. for Water Reclamation Facilities	6/1/2021	65%	\$750,000.00	20%	20%

Note: Only contracts that are at least 50% complete are included in the table above.