

Contract TS-2685, On-Call Engineering Services for Electrical, Instrumentation, and Control Projects



Procurement & S/W/MBE Summary Information

Contract # TS-2685 **Cost Center:** ENG

On-Call Engineering Services for Electrical, Instrumentation and Control Projects

PROPOSAL SUMMARY

Proposal Receipt Date: 3/26/2021

	Total	SWMBE	Local
# of Proposals	8	4	7
# of Acceptable Proposals	3	1	3

Proposals <i>(listed by rank)</i>	Negotiated Price	Acceptable?	% Sub	% SWMBE
	<i>Submitted Price</i>			
Donohue & Associates, Inc. Milwaukee, WI 53202	\$450,000.00 <i>n/a</i>	Acceptable	20.0%	20.0%
Applied Technologies, Inc. Brookfield, WI 53005 (SBE)	n/a <i>n/a</i>	Acceptable	20.0%	100.0%
Symbiont Milwaukee, WI 53214	n/a <i>n/a</i>	Acceptable	20.0%	20.0%
Greeley and Hansen, LLC Waukesha, WI 53186	n/a <i>n/a</i>	Unacceptable	-	-
Oneida Total Integrated Enterprises Milwaukee, WI 53226 (MBE)	n/a <i>n/a</i>	Unacceptable	-	-
CDM Smith Milwaukee, WI 53202	n/a <i>n/a</i>	Unacceptable	-	-
Fusion Integrated Solutions, LLC Fox Point, WI 53217 (MBE)	n/a <i>n/a</i>	Unacceptable	-	-
Globetrotters Engineering Corporation Milwaukee, WI 53202 (MBE)	n/a <i>n/a</i>	Unacceptable	-	-

Compensation packages for proposals rated "Conditionally Acceptable" and "Unacceptable" are not opened.

SUBCONSULTANT INFORMATION

Type	Subconsultant Name	Type of Work	%	Amount
MBE	Oneida Total Integrated Enterprises Milwaukee, WI 53226	Engineering services	TBD	TBD
SBE	AES Engineering Rubicon, WI 53078	Process engineering and training	TBD	TBD
SBE	Integrated Process Solutions Waunakee, WI 53597	I&C evaluation	TBD	TBD
WBE	Zoe Engineering Milwaukee, WI 53222	Electrical & control system planning	TBD	TBD

ECONOMIC DEVELOPMENT ELEMENTSLocal Office Preference? YMentor Protégé? N**OUTREACH INFORMATION**

The Procurement team performed the following outreach: advertised in the Daily Reporter and sent an e-mail notification to all registered firms in the Architecture & Engineering and Professional Services categories. The proposal opportunity is also publicly accessible from the MMSD website and Bonfire, the portal used to post RFPs. Bonfire also performs outreach to its users when an RFP is posted.

S/W/MBE Document Takers:

Applied Science, Inc.; Applied Technologies, Inc.; Aqua Vitae Engineering; Fusion Integrated Solutions, LLC; Globetrotters Engineering Corporation; Integrated Process Solutions, Inc.; International Automation, LLC; Kapur and Assoc.

If no or low S/W/MBE participation, explain why:

n/a

Additional Comments:

The prime will meet or exceed the District's SWMBE participation goal of 20%. However, due to the nature of this contract, it is unknown at this time the exact dollar participation for each sub-consultant firm.

AWARDEE INFORMATION

Company:	<u>Donohue & Associates, Inc.</u>
Contact Person:	<u>Michael Stohl</u>
Phone Number:	<u>(920) 803-7345</u>
E-mail Address:	<u>mstohl@donohue-associates.com</u>

EEO DATA

3311 Weeden Creek Road
Sheboygan, WI 53081

Location: (Headquarters)

Total # of Employees 114

	<u>Total</u>	<u>%</u>		<u>Total</u>	<u>%</u>
Minorities	8	7.0%	Females	25	21.9%
Asian	4	3.5%	Asian	3	2.6%
Black or African American	3	2.6%	Black or African American	0	0.0%
Hispanic or Latino	1	0.9%	Hispanic or Latino	1	0.9%
Native American	0	0.0%	Native American	0	0.0%
Other Minority	0	0.0%	Other Minority	0	0.0%

Labor Market Availability - Minorities 10.0%

Labor Market Availability - Females 50.0%

PRIME PERFORMANCE HISTORY - S/W/MBE COMPLIANCE

Contract Title	Start Date	Percent Complete	Contract Value	Payments to Prime	Proposed SWMBE \$	Proposed SWMBE %	SWMBE Actuals \$	SWMBE Actuals %
I03008D01 - CSO102 Rehab	6/26/2019	74%	\$ 232,734	\$ 171,084	\$ 78,455	34%	\$ 46,086	27%
J01013D01 - Eng Svcs - Prelim Treatment Electrical Upgrade	3/19/2019	64%	\$ 629,882	\$ 403,746	\$ 140,023	22%	\$ 82,258	20%
J01021D01 - Grit Removal System Improvements	12/18/2018	74%	\$ 233,765	\$ 173,034	\$ 54,654	23%	\$ 26,562	15%
J06057D01 - RAS VFDs Replacement Design	6/7/2013	100%	\$ 331,059	\$ 330,803	\$ 61,478	19%	\$ 62,824	19%
P01005D01 - Eng Services - ISS Improvements Project	5/25/2016	74%	\$ 1,823,055	\$ 1,352,614	\$ 799,774	44%	\$ 210,231	16%
P01006D01 - ES - Interplant Solids Replacement at SSWRF	2/25/2019	82%	\$ 348,863	\$ 285,958	\$ 100,124	29%	\$ 119,860	42%
S02008D01 - Engineering Services SS WRF Capacity Improvements	10/7/2016	85%	\$ 451,456	\$ 382,329	\$ 80,449	18%	\$ 32,538	9%
TS-2636 - Professional Services - Creation of Conveyance O&M Manual	12/1/2016	93%	\$ 518,450	\$ 481,280	\$ 65,169	13%	\$ 122,578	25%
TS-2638 - On-Call Engineering Services for WRF	12/5/2016	88%	\$ 485,398	\$ 427,177	\$ 97,080	20%	\$ 109,220	26%

Note: Only contracts that are at least 50% complete are included in the table above.