

Award of Contract M10004E01, District Engineering Services-Private Property Inflow and Infiltration Reduction Project



Procurement & S/W/MBE Summary Information

Contract # M10004E01 **Cost Center:** PRS

District Engineering Services-Private Property Inflow and Infiltration Reduction Project

PROPOSAL SUMMARY

Proposal Receipt Date: 10/24/2017

	Total	SWMBE	Local
# of Proposals	2	0	2
# of Acceptable Proposals	2	0	2

Proposals (listed by rank)	Negotiated Price	Acceptable?	% Sub	% SWMBE
	<i>Submitted Price</i>			
Brown and Caldwell Milwaukee, WI 53202	\$1,424,000.00	Acceptable	20.0%	20.0%
	<i>\$1,424,000.00</i>			
Stantec Consulting Services Inc. Mequon, WI 53092	NA	Acceptable	20.0%	20.0%
	<i>\$1,424,000.00</i>			

Compensation packages for proposals rated "Conditionally Acceptable" and "Unacceptable" are not opened.

SUBCONSULTANT INFORMATION

Type	Subconsultant Name	Type of Work	%	Amount
MBE	Oneida Total Integrated Enterprises Milwaukee, WI 53226	Municipal work coordination, flow monitoring, modeling and evaluation	TBD	TBD
SBE	Stormwater Solutions Engineering Milwaukee, WI 53204	Technical advising, public communication and education	TBD	TBD
SBE	John Kittelson Consulting, Inc. Milwaukee, WI 53212	Technical advising, design services	TBD	TBD

SBE	Lubenow, Gobster, and Dominiak & Assoc., Inc. Mequon, WI 53092	Technical advising, municipal work coordination	TBD	TBD
WBE	Penne Wilson Consulting Sturgeon Bay, WI 54235	Technical editing	TBD	TBD
Non-SWMBE	R.A. Smith Brookfield, WI 53005	Flow monitoring, municipal coordination	TBD	TBD

ECONOMIC DEVELOPMENT ELEMENTS

Local Office Preference? Y

Mentor Protégé? N/A

OUTREACH INFORMATION

The Procurement team performed the following outreach: advertised in the Daily Reporter; sent an e-mail notification to all registered firms in the various engineering disciplines (civil, environmental, mechanical); surveying and monitoring services sent targeted e-mails to 250 potential proposers; sent targeted e-mails to 115 SWMBE (same categories previously mentioned) firms; and notified the various local chambers of commerce. The proposal opportunity is also publicly accessible from the MMSD website and Bonfire, the portal used to post RFPs. Bonfire also performs outreach to its users when an RFP is posted.□

S/W/MBE Document Takers:

K. Singh & Associates, Inc.,
Brandon Koltz Water & Environmental Consulting LLC,
Stormwater Solutions Engineering, LLC,
Kaletech LLC,
Oneida Total Integrated Enterprises (OTIE),
Globetrotters Engineering Corporation,
Kapur and Associates,
Bay Ridge Consulting,
Applied Science, Inc.,
M Squared Engineering,
Stony Point Hydrology LLC,
Himalayan Consultants, LLC,
TRSeal Engineering, LLC

If no or low S/W/MBE participation, explain why:

N/A

Additional Comments:

Brown & Caldwell will meet the District's SWMBE participation goals of 20%. Due to the nature of this project, however, it is unknown at this time the exact dollar participation among the list of sub-consultant firms.

AWARDEE INFORMATION

Company: Brown & Caldwell
 Contact Person: Andrew Lukas
 Phone Number: 414-273-8800
 E-mail Address: alukas@brwnclald.com

EEO DATA

Local or National Office? National Total # of Employees 1516

	<u>Total</u>	<u>%</u>		<u>Total</u>	<u>%</u>
Minorities	283	18.7%	Females	564	37.2%
African American	49	3.2%	African American	27	1.8%
Asian	112	7.4%	Asian	42	2.8%
Hispanic	84	5.5%	Hispanic	36	2.4%
Native American	4	0.3%	Native American	1	0.1%

Labor Market Availability - Minorities 17.0%

Labor Market Availability - Females 46.8%

PRIME PERFORMANCE HISTORY - S/W/MBE COMPLIANCE

Contract Title	Start Date	Percent Complete	Contract Value	Proposed SWMBE %	SWMBE Actuals \$	SWMBE Actuals %
M03054P01 - Climate Change Vulnerability Analysis	10/1/2013	100%	\$225,013.00	25.00%	\$51,752.99	23%
M03063E02 - PPII Program Engineering Contract	11/8/2010	84%	\$2,977,816.00*	16.90%	\$336,524.60	11%
M03063E03 - PPII Program Public Outreach Contract	2/28/2011	67%	\$301,260.00*	67.50%	\$88,834.00	29%
P-2587 - Analysis of the Cost & Risk Related To The Take-Back Of Operations and Maintenance of District Facilities	6/24/2013	100%	\$267,142.00	41.00%	\$121,181.00	45%
J06037C04 - Landfill Gas Project Program Management	10/13/2011	88%	\$434,059.00*	23.00%	\$69,287.00	16%
<i>Note: Only contracts that are at least 50% complete are included in the table above.</i>						
*Contract value spent-to-date						