

Contract J04072D01, Engineering Services – Milorganite® Transport and Silo Storage Equipment Replacement at Jones Island Water Reclamation Facility



Procurement & S/W/MBE Summary Information

Contract # J04072D01 **Cost Center:** ENG

Engineering Services – Milorganite® Transport and Silo Storage Equipment Replacement at Jones Island Water Reclamation Facility

PROPOSAL SUMMARY

Proposal Receipt Date: 2/20/2020

	Total	SWMBE	Local
# of Proposals	2	1	2
# of Acceptable Proposals	2	1	2

Proposals (listed by rank)	Negotiated Price	Acceptable?	% Sub	% SWMBE
	<i>Submitted Price</i>			
Symbiont Science, Engineering and Construction, Inc Milwaukee, WI 53214	\$549,994.00	Acceptable	36.4%	33.9%
	<i>\$549,994.00</i>			
Applied Technologies, Inc. Brookfield, WI 53005 (SBE)	-	Acceptable	24.0%	94.0%
	<i>\$544,042.00</i>			

Compensation packages for proposals rated "Conditionally Acceptable" and "Unacceptable" are not opened.

SUBCONSULTANT INFORMATION

Type	Subconsultant Name	Type of Work	%	Amount
MBE	Kapur & Associates Milwaukee, WI 53217	CADD plan sheet development	15.6%	\$85,720.00
SBE	D&D Silo Specialist (Mike Wegner) Oak Creek, WI 53154	QA/QC services	1.4%	\$7,680.00
SBE	AES Engineering, LLC Rubicon, WI 53078	Greens Grade operations evaluation, QC	4.7%	\$25,810.00
SBE	ASD Engineering, LLC Mequon, WI 53092	Instrumentation and controls engineering	11.7%	\$64,100.00
WBE	Penne Wilson Consulting Sturgeon Bay, WI 54235	Development of design documentation	0.6%	\$3,040.00
Non-SWMBE	Baker Engineering and Risk Consultants, Inc. San Antonio, TX 78218	Engineering services	2.5%	\$13,720.00

ECONOMIC DEVELOPMENT ELEMENTS

Local Office Preference? Y

Mentor Protégé? NA

OUTREACH INFORMATION

The Procurement team performed the following outreach: advertised in the Daily Reporter, sent an e-mail notification to all registered firms in Engineering Services and General Services. Sent targeted e-mails to potential proposers and targeted e-mails to 111 SWMBE (same categories previously mentioned) firms, and notified the various local chambers of commerce. The proposal opportunity is also publicly accessible from the MMSD website and Bonfire, the portal used to post RFPs. Bonfire also performs outreach to its users when an RFP is posted.

S/W/MBE Document Takers:

Applied Technologies, Inc., Automation Service and Design, Bloom Companies, LLC, Dodge Data & Analytics, Fusion Integrated Solutions, LLC, Kapur and Assoc., L&R Engineering Services, LLC, Oneida Total Integrated Enterprises (OTIE), ZS, LLC

If no or low S/W/MBE participation, explain why:

NA

Additional Comments:

NA

AWARDEE INFORMATION

Company: Symbiont Science, Engineering and Construction, Inc
Contact Person: Patrick Carnahan
Phone Number: (414) 291-8840
E-mail Address: pat.carnahan@symbiontonline.com

EEO DATA

Location:	<u>6737 W. Washington Street, Ste. 3440 Milwaukee, WI 53214</u>		Total # of Employees	<u>147</u>	
	<u>Total</u>	<u>%</u>		<u>Total</u>	<u>%</u>
Minorities	<u>147</u>	<u>100.0%</u>	Females	<u>34</u>	<u>23.1%</u>
African American	<u>2</u>	<u>1.4%</u>	African American	<u>0</u>	<u>0.0%</u>
Asian	<u>2</u>	<u>1.4%</u>	Asian	<u>0</u>	<u>0.0%</u>
Hispanic	<u>3</u>	<u>2.0%</u>	Hispanic	<u>2</u>	<u>1.4%</u>
Native American	<u>1</u>	<u>0.7%</u>	Native American	<u>1</u>	<u>0.7%</u>
<i>Labor Market Availability - Minorities</i>			<i>Labor Market Availability - Females</i>		
<u>20.0%</u>			<u>48.0%</u>		

PRIME PERFORMANCE HISTORY - S/W/MBE COMPLIANCE

Contract Title	Start Date	Percent Complete	Contract Value	Payments to Prime	Proposed SWMBE \$	Proposed SWMBE %	SWMBE Actuals \$	SWMBE Actuals %
C98045D01 CONVEYANCE GATE REHAB DESIGN - PHASE 11	7/29/2013	91%	\$394,240	\$357,637	\$150,600	38%	\$168,158	47%
C98051D01 Conv Gate Rehab - Phase 3	7/20/2015	100%	\$310,450	\$310,450	\$124,180	40%	\$132,177	43%
Conv. Gate Rehab- Phase 4	11/1/2015	100%	\$353,536	\$353,536	\$148,697	42%	\$170,223	48%
Services - NS-12 Collector System Requirements	8/22/2017	54%	\$1,142,081	\$613,385	\$225,789	20%	\$177,627	29%
Drainage Piping and Quench Chambers Rehab	3/5/2015	97%	\$166,966	\$162,307	\$56,768	34%	\$47,985	30%
Grade Train Replacement	7/25/2018	76%	\$767,668	\$583,064	\$307,144	40%	\$159,539	27%
J04039D01 - Eng. Services JI WRF Pressure Relief Panel	11/17/2015	100%	\$352,498	\$352,424	\$74,377	21%	\$116,967	33%
J04050D01 - Eng Serv Dryer Feed & Discharge Screw Conveyor	7/1/2016	85%	\$459,640	\$390,721	\$172,181	37%	\$124,371	32%
J04051D01 - Eng. Services Main Recycle Air Belt Feed Screw Conveyor	4/26/2016	98%	\$93,651	\$91,543	\$24,874	27%	\$14,182	15%
J04052D01 - Preliminary Engineering & Engineering Services for Milorganite Facility Improvements	8/1/2016	92%	\$388,483	\$357,580	\$125,325	32%	\$77,281	22%
J04057D01 Design and Engineering Services for JI WRF	1/1/2016	100%	\$127,556	\$127,547	\$30,613	24%	\$32,654	26%
J06026D01, JI & SS WRF Lighting Upgrade Design	4/20/2017	95%	\$278,744	\$266,045	\$102,578	37%	\$61,080	23%
J06054D01 ISS Crane & Tunnel Fan Overhaul	7/20/2015	96%	\$268,483	\$256,996	\$74,987	28%	\$84,448	33%
M01019P01 - Development of Air Monitoring Plans for Certain Conveyance & WRFs	8/1/2016	100%	\$389,316	\$389,207	\$69,065	18%	\$138,941	36%
S04030D01 - ES SS Aeration Basin Concrete Rehab Phase 3	7/27/2018	81%	\$203,516	\$164,259	\$69,541	34%	\$40,695	25%