

Award of Contract C01006E01 – Preliminary Engineering Services for Metropolitan Interceptor Sewer Condition Assessment Project



Procurement & S/W/MBE Summary Information

Contract # C01006E01 **Cost Center:** PRS

Preliminary Engineering Services for Metropolitan Interceptor Sewer Condition Assessment Project

PROPOSAL SUMMARY

Proposal Receipt Date: 7/30/2020

	Total	SWMBE	Local	
# of Proposals	8	2	4	
# of Acceptable Proposals	3	0	3	

Proposals (listed by rank)	Negotiated Price	Acceptable?	% Sub	% SWMBE
	<i>Submitted Price</i>			
CDM Smith Milwaukee, WI 53202	\$217,040.00	Acceptable	20.0%	20.0%
	<i>\$217,040.00</i>			
Symbiont Milwaukee, WI 53214	-	Acceptable	44.7%	21.6%
	<i>\$219,363.00</i>			
Brierley Associates Milwaukee, WI 53217	-	Acceptable	22.5%	22.5%
	<i>\$372,353.00</i>			
Arcadis Milwaukee, WI 53202	-	Unacceptable	20.1%	20.1%
	-			
Jacobs Associates dba McMillen Jacobs Associates Chicago, IL 60606	-	Unacceptable	35.0%	35.0%
	-			
Globetrotters Engineering Corporation Chicago, IL 60606 (MBE)	-	Unacceptable	38.8%	71.2%
	-			
Aqua Vitae Engineering Arlington Heights, IL 60005 (VBE)	-	Unacceptable	49.0%	75.0%
	-			
Superior Engineering LLC Hammond, IN 46323	-	Unacceptable	0.0%	0.0%
	-			

Compensation packages for proposals rated "Conditionally Acceptable" and "Unacceptable" are not opened.

SUBCONSULTANT INFORMATION

Type	Subconsultant Name	Type of Work	%	Amount
MBE	K. Singh & Associates, Inc. Wauwatosa, WI 53222	Field support services	20.0%	\$43,350.00

ECONOMIC DEVELOPMENT ELEMENTSLocal Office Preference? YMentor Protégé? N**OUTREACH INFORMATION**

The Procurement team performed the following outreach: advertised in the Daily Reporter, sent an e-mail notification to all registered firms in the Architecture & Engineering and Professional Services categories, and sent targeted e-mails to 78 SWMBE engineering and sewer inspection firms. The proposal opportunity is also publicly accessible from the MMSD website and Bonfire, the portal used to post RFPs. Bonfire also performs outreach to its users when an RFP is posted.

S/W/MBE Document Takers:

Applied Science, Inc.; Applied Technologies, Inc.; Aqua Vitae Engineering; Beth Foy and Associates, LLC; Bloom Companies, LLC; dms water solutions co., llc; FreshWater Engineering; Fusion Integrated Solutions, LLC; Globetrotters Engineering Corporation; Himalayan Consultants, LLC; K. Singh & Associates, Inc.; Kapur & Associates, Inc.; M Squared Engineering; Oneida Total Integrated Enterprises; Superior Engineering LLC; ZS Architectural Engineering

If no or low S/W/MBE participation, explain why:

n/a

Additional Comments:

n/a

AWARDEE INFORMATION

Company: CDM Smith Inc.
 Contact Person: Matthew J. Bednarski
 Phone Number: (414) 241-2964
 E-mail Address: bednarskimj@cdmsmith.com

EEO DATA

Location:	<u>330 E. Kilbourn Ave, Suite 1149 Milwaukee, WI 53202</u>		Total # of Employees	<u>3,563</u>	
	<u>Total</u>	<u>%</u>		<u>Total</u>	<u>%</u>
Minorities	<u>722</u>	<u>20.3%</u>	Females	<u>1,194</u>	<u>33.5%</u>
African American	<u>152</u>	<u>4.3%</u>	African American	<u>80</u>	<u>2.2%</u>
Asian	<u>322</u>	<u>9.0%</u>	Asian	<u>117</u>	<u>3.3%</u>
Hispanic	<u>236</u>	<u>6.6%</u>	Hispanic	<u>87</u>	<u>2.4%</u>
Native American	<u>12</u>	<u>0.3%</u>	Native American	<u>2</u>	<u>0.1%</u>
Labor Market Availability - Minorities <u>20.0%</u>			Labor Market Availability - Females <u>48.0%</u>		

PRIME PERFORMANCE HISTORY - S/W/MBE COMPLIANCE

Contract Title	Start Date	Percent Complete	Contract Value	Payments to Prime	Proposed SWMBE \$	Proposed SWMBE %	SWMBE Actuals \$	SWMBE Actuals %
M03016P05 - Ad Hoc & On Site Modeling Phase II	6/24/2013	100%	\$ 1,163,805	\$ 1,173,161	\$200,989	17%	\$ 142,289	12%
M03062P01 - 30th St. Corridor Stormwater Study	7/1/2012	100%	\$ 662,188	\$ 662,071	\$223,820	34%	\$ 70,323	11%
S02008E01 - SSWRF Capacity Improvements Project Preliminary Engineering	10/23/2013	100%	\$ 793,795	\$ 792,393	\$163,522	21%	\$ 179,196	23%
W11030D01 - 30th Street Corridor Wet Weather Relief	8/24/2014	96%	\$ 2,358,697	\$ 2,267,553	\$581,891	25%	\$ 531,298	23%

Note: Only contracts that are at least 50% complete are included in the table above.